Goshen, NH

Broadband Expansion RFP Overview



Agenda

Meet the team

Bid Review

Implementation Plan




Implementation Team

- Jeff McIver Project Manager 10 years
- Mike Cannon Senior Director of Operations 36 years



Network Design





Bid Composition

Key Deal Points

- Proposed Infrastructure fee @ \$12.00 assuming standard bond interest rates
- City owns funded network and provides exclusive access to Consolidated for ongoing maintenance and operation
- Consolidated pays the town an operating fee which offsets the bond principal and interest
- Infrastructure fee reviewed and reset after biennial review with Select Board
- Consolidated responsible for end user install costs

Bid Composition

Town Bond Amount = \$780,125

Consolidated Funded Customer Connection Cost = \$410,158

<u>Total Completed Cost</u> = \$1,190,283



Implementation Plan

Pre-Vote

- Assist with information gathering to support bond council
- Support and presence at town informational sessions
- Support and presence at town budget meetings
- Presence at town vote



Sample CCI Project Communication

	Fiber Built %	Splicing % Complete	Testing Complete	Ready for Install
Job-102 "Orange"	98% Complete	10%	Not Started	Not Started
Job-149 "Yellow"	100% Complete	50%	Not Started	Not Started
Job-150 "Red"	100% Complete	25%	Not Started	Not Started
Job-151 "Green"	100% Complete	30.6	Not Started	Not Started
Job-152 "Purple"	100% Complete	30%	Not Started	Not Started
Job-153 "Blue"	100% Complete	30%	Not Started	Not Started
Job-154 "Light Blue"	100% Complete	90%	Not Started	Not Started
Overall Completion	98%	38%	0 out of 7	0 out of 7



Town Landing Page

www.consolidated.com/dublin



Dublin, connect to 1 Gig Internet starting this December!

Consolidated is delivering fiber Internet to Dublin and we're excited to show you our progress. Super-fast speeds with a more reliable connection, at even more affordable prices.



COMPLETE
Phase 1:
Pre-construction Planning



COMPLETE Phase 2: Fiber Construction



PLETE Phase 3: Splicing



e're in Phase 4: Testing and Pre-orders



Phase 5: Ready for Sale

This is BIG! Learn more about what you can expect in your community as we're building the network. You can also complete the form on this page to sign up for updates on our progress. We'll keep you in the know so you can be among the first to have your new fiber Internet service installed.

The Fiber Life is fantastic

Pre-Register for Service and Get Updates Complete this form to receive updates about our progress on the new allfiber network. We'll contact you when we're ready to take your order. NEW OR EXISTING CUSTOMER? NEW O EXISTING ARE YOU INTERESTED IN? RESIDENTIAL SMALL BUSINESS FIRST NAME * LAST NAME *



Installation Practices

- No customer cost for in-home installation which includes:
 - Installation of fiber from pole to home
 - Optical Network Termination (ONT) at home
 - In home installation including wireless router with 802.11 A/C WiFi



Pricing

	Sample Fiber To The Home Pricing			
	50 Mbps / 50 Mbps	250 Mbps / 250 Mbps	1Gbps / 1 Gbps	
Base Rate Promotional Rate Example	\$50	\$80	\$90	
	\$35	\$60	\$70	
Infrastructure Fee	\$12.00	\$12.00	\$12.00	
Total Price	\$47.00	\$72.00	\$82.00	

- ➤ Includes; 802.11ax wireless gateway for whole home WiFi
- ➤ Includes; Free In-Home Professional Installation
- > 30-Day Money-Back Guarantee
- > NO Data Caps (We will not throttle the data connection)
- > Taxes (where applicable) not included



Questions

